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January 25, 2016 

 

 

Attn: Paul Mishurda 

 

Re: MRI Site Preparation 

      Cincinnati VA Medical Center 

      539-CSI-201 

      Bidder Questions and Responses 

 

 

Question 1: What will the construction contractor role be when Siemens is installing the MRI? 

 

Response: The contractor should have the room complete prior to Siemens arrival except for 

closing the path after Siemens gets the magnet into the room.  Siemens will provide all rigging for 

the system except the chiller and the shoring of the Magnet Delivery Path indicated on sheet AD-

102. The chiller is typically delivered two or three weeks before the system and the contractor is 

responsible to off load and install the chiller. The delivery path shoring must be installed by the 

contractor prior to Siemen’s arrival as well.  The contractor’s responsibilities prior to Siemen’s 

arrival also include installing the IFP panel in the equipment room, installing the supply and 

return lines between the IFP and chiller, and filling the lines with ethylene glycol.  This work is 

depicted in the drawings and is further clarified in Addendum #1. 

 

Question 2: For the new RF flooring system, is the existing flooring recessed the necessary 2” for 

the new floor to be installed or do we need to demo the floor 2” down? 

 

Response: Existing drawings from original construction indicate structural slab was poured with 

2” recess in this area.  The note from that set reads, “Infill 2” recess in floor slab in this room/area 

with floor leveler.”  “Provide separator sheet between concrete slab & leveler.”  Contractor is to 

remove the 2” infill as necessary for installation of the RF Shielding. 

 

Question 3: Who is required to provide testing and certification of the RF Shielding? 

 

Response: Required testing and certification of the RF Shielded Enclosure is described in 

Specification Section 13 49 26 – 3.3 and is to be included in the Contract for Construction. 

 
3.3   TESTING 

      A.    Test enclosure in accordance with IEEE-299, as modified for MR system installation. Demonstrate the 

required attenuation as detailed under Performance paragraph. 

B.    Qualification Testing: Perform immediately after completion of the enclosure and prior to installation of 

architectural surfaces within or outside the enclosure. Make no trade connections to enclosure until 

successful completion of test process. 

            1.    An observer of the Owner, or the general subcontractor, or the MR manufacturer will witness the test 

procedure. Notify the contracting party that the RF test is to occur. If an observer fails to 



 

9461 Kenwood Road  ·  Cincinnati, Ohio  45242 

Phone (513) 861-3200  ·  Fax (513) 861-0403 ·  www.pfbarchitects.com 

 
appear, the RF enclosure subcontractor is to commence with the RF test and furnish the 

test report as required in 3.3B.2. 

            2.    Furnish a written test report to the contracting party. 

      C.    Acceptance Testing: Perform immediately after installation of the selected MRI assembly and closure of the 

RF entrance panel. 

            1.    An observer of the Owner, or the general subcontractor, or the MR manufacturer will witness the test 

procedure. If an observer fails to appear, the RF enclosure subcontractor is to commence 

with the RF test and furnish the test report as required in 3.3C.2. 

            2.    Furnish a written test report to the contracting party. 

D.    Ground Isolation Monitoring: Monitor ground isolation during entire phase of construction for a 

minimum of 1,000 ohms above earth potential. Immediately correct deficiencies found that are the 

result of a fault condition caused by the enclosure supplier. Immediately report deficiencies found 

to be caused by other trades. 

            1.    Provide a device for continuous monitoring of the RF enclosures ground isolation. Device is to 

remain with the enclosure for follow up monitoring by the general subcontractor.  

            2.    Furnish a certification of compliance to the contracting party. 

 

 

 

 

 

 

Sincerely, 

PFB Architects, Inc.    

 

 


